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1 Interpretation of Terms 
In these Conditions of Contract, unless the context otherwise requires: 

'Annexure' means the section in the RFQ that details the specific requirements applicable to the 
Conditions of Quoting and Contract concerning the execution of the Works. 

'Business Day' means any day which is not a Saturday, Sunday or a NT wide public holiday within the 
meaning of the Public Holidays Act. 

'Completion' means the Principal has determined that the execution of the Works has reached the stage 
where the Works are complete except for minor omissions and/or minor defects. 

'Contract' means the document, which constitutes or evidences or as the cases may be all the documents 
which constitute or evidence the final and concluded agreement between the Principal and the Contractor 
concerning the execution of the Works. 

'Contractor' means the legal entity that as party to the Contract is bound to execute the Works in 
accordance with the Contract and includes the successors and lawful assigns of the Contractor. 

'Contractor’s Quotation' means the Quotation submitted by the Contractor in response to the RFQ. 

'Date of Acceptance' means the date, appearing on the Notice of Acceptance or Order and if no date 
appears is the date on which the Principal sent the Notice of Acceptance or Order to the Contractor. 

'Defects Liability Period' means the defects liability period referred to in the clause entitled ‘Defects 
Liability Period’ and stated in the Annexure. 

'Drawings' means the drawings referred to in the Scope of Works and any modification of such drawings 
notified to the Contractor by the Principal and includes such other drawings as may from time to time be 
supplied to the Contractor by the Principal, or the use of which has been permitted by the Principal, for the 
purposes of the Contract. 

'Fixed Scheduled Services' means a procurement Contract subject to specified terms and conditions where 
the Principal is obliged to accept and the Contractor has agreed to provide the Works according to the 
timetable or program set out in the Contract. 

‘Indigenous Development Plan’ means the Indigenous development plan if any approved by the Principal 
pursuant to clause 18. 

'Intellectual Property' includes all copyright and neighbouring rights, and all rights in relation to inventions 
(including patents) registered and unregistered trademarks (including service marks), registered designs, 
confidential information (including trade secrets and know how) and circuit layouts, and all other rights 
resulting from intellectual activity in the industrial, scientific, literary or artistic fields. 

'Notice of Acceptance' means the written notification and any accompanying documentation sent to the 
Contractor by the Principal advising acceptance of its Quotation to execute the Works. 

'Order' means an order issued on the Contractor by the Principal, whether on paper or by electronic 
means, which conveys the essential details of a particular work requirement under the Contract and 
includes any methods of ordering the Works specifically referred to in the Contract. 

'Panel Period Contract' means Standing Offer arrangements have been entered into with more than one 
Contractor for the provision of Works of the same type and nature. 



Conditions of contract: quotation – works period contract 

 
Roper Gulf Regional Council       
      | Version 1.0 
Page 7 of 32  
 

 

'Period Contract' means Standing Offer arrangements have been entered into with the Contractor for the 
provision of Works as and when required over the Contract period. 

'Portion of the Works' means the Principal has directed the Contractor to carry out particular work in 
accordance with the Contract, such work representing a part of the total Works required under the 
Contract. 

'Principal' means Roper Gulf Regional Council.   

'Rate' means the rate per any section or item of the Works as stated in the Contract. 

'Request for Quotation (RFQ)' means the document(s) containing or referring to the Conditions of Quoting 
and Contract, the Annexure, Special Conditions of Contract (if any), Preliminary Clauses, Scope of Works, 
Response Schedules, Drawings and any other document issued for the purposes of inviting Quotations for 
the Works. 

'Schedule of Rates' means any schedule included in the Contract which, in respect of any section or item 
of work to be carried out, shows the respective unit rate of payment for execution of that work and which 
may also include lump sums, provisional sums, other sums, quantities and prices. 

'Scope of Works' means the sections of the RFQ detailing the technical requirements of the work to be 
carried out as existing at the Date of Acceptance of the Quotation and any modification of such Works 
thereafter directed or the use of which has been permitted by the Principal for the purposes of the 
Contract. 

'Site' means the lands and other places to be made available and any other lands and places made available 
to the Contractor by the Principal for the purpose of the Contract. 

'Standing Offer' means the Contractor agrees to provide the Works from time to time if and when 
authorised by the Principal by the issue of an Order.  The Contractor agrees that the Principal is not 
obliged to order a specific number of, or any, Works during the term of the Contract. 

'sub-contractor' means a person (other than the Contractor’s employees) or company engaged by the 
Contractor who provides goods, services or works to the Contractor. 

'Tax Invoice' has the meaning given in A New Tax System (Goods and Services Tax) Act 1999. 

‘Variation means any increase or decrease in the Works, any omission from the Works, any change in 
character or quality of the Works or any additional work. 

'Works' means the whole of the work to be executed in accordance with the Contract, including all 
Variations and remedial work provided for by the Contract. 

‘Working Day’ has the meaning given in clause 24. 

In the Contract, unless the contrary intention appears: 

a) headings are for the purpose of convenient reference only and shall not be used in the 
interpretation of these conditions; 

b) the singular includes the plural and vice-versa; 
c) a reference to one gender includes the other; 
d) a reference to a person is a reference to a natural or artificial person, including a body politic, body 

corporate, a partnership, joint venture (whether incorporated or unincorporated), an incorporated 
association, a government instrumentality, local government authority or an agency; 

e) a reference to a party includes that party’s administrators, successors, and permitted assigns, 
including any person to whom that party novates any part of the Contract; 
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f) if the last day of any period prescribed for the doing of an action falls on a day which is not a 
Business Day, the action shall be done no later than the end of the next Business Day; 

g) a reference to time is to Australian Central Standard Time; 
h) a reference to an Act is a reference to an Act of the Commonwealth, State or Territory of Australia, 

as amended from time to time, and includes a reference to any subordinate legislation made under 
the Act; 

i) a reference to a “dollar”, “$”, “$A” or “AUD” means the Australian dollar unless otherwise stated; 
j) a reference to a “measurement” means Australian legal units of measurement unless otherwise 

specified; 
k) a reference to a specification, publication, Commonwealth policy or other document is a reference 

to that specification, publication, Commonwealth policy or document, in effect on the effective 
date and updated from time to time, or alternatively, a reference to another version of the 
document if agreed in writing between the parties; 

l) the word “includes” in any form is not a word of limitation; 
m) a reference to a clause includes a reference to a subclause of that clause; and  
n) a reference to a clause, paragraph, schedule or annexure is to a clause or paragraph of, or schedule 

or annexure to, this Contract, and a reference to this Contract includes any schedule or annexure. 

2 Formation of Contract 
The Contract between the Principal and the Contractor shall comprised of: 

a) these Conditions of Contract and any Special Conditions; 
b) the Notice of Acceptance; 
c) the RFQ; 
d) the Contractor’s Quotation response; and 
e) any other document expressly referred to documents listed in items (a) to (c) of this clause as 

forming part of the contract (together the Contract). 

If there is any inconsistency between any part of the Contract, a descending order of precedence shall be 
accorded to the: 

a) Special Conditions (if any); 
b) these Conditions of Contract; 
c) Annexure to the Conditions of Quoting and Contract; 
d) Notice of Acceptance; 
e) Preliminary clauses; 
f) Scope of Works; 
g) Drawings and Scope of Works included in the RFQ; 
h) any other document expressly referred to in items (a) to (g) inclusive of this clause as forming part 

of the Contract; 
i) Conditions of Quoting and all other documents, other than those specified above in (a) to (g) 

inclusive, forming the RFQ or the Contract (other than the Contractor’s Quotation); and 
j) the Contractor’s Quotation response including any Drawings, 

so that the provision in the higher ranked document, to the extent of the inconsistency, shall prevail. 

3 Nature of Contract 
3.1 Type of Contract 
The type of Contract is stated in the Annexure. 
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3.2 Basis of Payment 
The basis for payment will be stated in the Annexure. 

Where the Contract is deemed to be on a Standing Offer basis the sum payable shall, subject to any 
adjustment made pursuant to the Contract, be the measured quantity of each item of the Works actually 
carried out at the rate set out in the Schedule of Rates. 

Where the contract is deemed to be on a Fixed Scheduled Services basis, the sum payable shall be, subject 
to any adjustment made pursuant to the Contract, the monthly measured quantity of each item of the 
Works performed at the rate set out in the Schedule of Rates. 

3.3 Period of Contract 
The Contract is a Period Contract.  The initial period of the Contract is the period stated in the Annexure.  
The Contract shall commence in accordance with the nomination in the Annexure, being either a specific 
date or the Date of Acceptance. 

3.4 Contract Extension 
The Principal has the right to extend the Contract for any further period(s) as stated in the Annexure.  
There is no obligation on the Principal to extend the Contract. 

An extension to the Contract is not valid until the Principal gives the Contractor the opportunity to submit 
revised rates and the Principal agrees to any revised rates and notifies the Contractor in writing that the 
Contract is extended. 

3.5 Estimated Quantities 
The estimated quantities required are shown in the Schedule of Rates in the Response Schedules.  
Although every endeavour has been made to form an accurate estimate of requirements during the period 
of the Contract, the Principal does not bind itself to take the quantities stated, but reserves the right to 
order greater or lesser of the quantities according to requirements during that time. 

If in the opinion of the Principal, specific requirements of the Principal are outside the scope and intent of 
the Contract, the Principal shall be free to obtain the requirements or any part of them by other means. 

3.6 Price Adjustment 
The basis of price adjustment if any, to the Rates shall be as stated in the Annexure. 

If the Contract allows for a review of the Rates during the Contract period the review will be carried out as 
set out in the Section titled “Price Adjustment” in the RFQ. 

3.7 Panel Period Contract 
Subject to any other provisions of the Contract, if the Contract is designated as a Panel Period Contract 
the following provisions will apply: 

a) Specific Requirements with Rates: 
i. The Principal will issue an Official Order against the established rates to the Contractor offering 

the best value to the Principal’s outcome, within the required time frame. 
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b) General Requirements with no Rates: 
i. The Principal will select a Contractor in the following manner: 

• Prepare a request for quotation setting out the details of the specific Service required 
including deliverables, time frame for completion and assessment criteria to be applied. 

• Forward the request for quotation to a number of panel members depending on the 
estimated value of the particular Work: 

o If up to $50,000 at least three panel members, if practicable 
o $50,000 and greater all panel members. 

ii. Selection will be based on the panellist offering the best value for the Principal’s outcome 
within the required timeframe and against the specified selection criteria. 

The Principal recognises that the panel members have been selected on the basis that they are capable of 
providing the Works and the opportunity for the different panel members to submit an offer for particular 
Works should be approximately equal over the life of the Contract. 

The panel once established will remain closed for a period stated in the Annexure (if any) unless the 
Principal determines that owing to changed circumstances the size of the panel is inadequate.  If the panel 
is a closed panel, at the end of the period stated in the Annexure or sooner if the Principal so determines, 
the Principal may appoint additional contractors to the panel under the same assessment criteria contained 
in the RFQ. If the panel remains open, the Principal may appoint additional contractors to the panel at any 
time as it so determines under the same assessment criteria contained in the RTQ. The Principal will notify 
existing panel members of any additions to, or withdrawal from, the panel. 

3.8 Applicable Law 
The Contract shall be governed by and construed in accordance with the laws of the Northern Territory of 
Australia. 

4 Entire Agreement 
The Contract formed between the parties to undertake the Works constitutes the entire agreement 
between the parties and supersedes any previous agreements or understandings. 

5 General Obligations of the Parties 
Both the Principal and the Contractor will, at all times: 

a) act reasonably in performing their obligations and exercising their rights under the Contract; 
b) diligently perform their respective obligations under this Contract; and 
c) work together in a collaborative manner. 

6 Principal’s Responsibilities and Obligations 
The Principal shall give or cause to be given to the Contractor timely instructions, decisions and 
information sufficient to define the requirements of the Works. 

7 Principal and Principal's Representative 
The Principal may from time to time appoint a representative ('Principal’s Representative'). The initial 
Principal’s Representative is the person stated in the Annexure and the Principal will notify the Contractor 
of any change to the person appointed as its representative during the delivery of Works.  
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The Contractor shall recognise and accept notices from the Principal's Representative as if the Principal 
issued such.  Any reference to the Principal within these conditions shall be deemed to be a reference to 
the Principal's Representative so far as it concerns the exercise of the Principal's Representative's powers 
by virtue of their appointment. 

The Contractor must: 

a) comply with all directions given by the Principal’s Representative in accordance with this Contract; 
b) if a direction given by the Principal’s Representative conflicts with the requirements of this 

Contract, the Contractor must immediately notify the Principal’s Representative in writing of the 
conflict; 

c) keep the Principal’s Representative informed on the state and stages of the performance of the 
Works; and 

d) attend any meetings as requested by the Principal’s Representative from time to time. 

The Contractor acknowledges and agrees that no approval given by Principal’s Representative to the 
Contractor will in any way: 

a) diminish or extinguish any of the responsibilities of the Contractor under this Contract; or 
b) affect any warranty given or required to be given by the Contractor under this Contract; or  
c) amount to a waiver by the Principal’s Representative of any right of the Principal under this 

Contract or at law. 

For the purpose of this clause, “approval” includes an approval, decision, agreement, acceptance, rejection, 
intention not to reject, statement of satisfaction or dissatisfaction given or to be given by or on behalf of 
the Principal’s Representative. 

7.1 Directions 
The Principal has the power to issue directions under the Contract and the Contractor shall comply with 
any direction either orally or in writing issued, given or served upon him by the Principal.   

Any direction given orally shall, as soon as practicable after it is given, be confirmed in writing.  For the 
purposes of this clause the word "direction" includes any agreement, approval, authorisation, certificate, 
decision, demand, determination, direction, explanation, instruction, notice, notification, order, permission, 
rejection, request or requirement which the Principal may make, give or issue pursuant to the provisions of 
the Contract. 

Where such phrases as "as may be directed", to "approval", or "approved" or the like are used in the 
Contract, they shall mean that the direction and approval of the Principal is referred to, irrespective of any 
trade usage. 

Also refer to the section of the RFQ titled “Procedures, Calls and Payments” regarding directions to work. 

8 Contractor's Responsibilities and Obligations 
The Contractor shall be responsible for executing the Works in accordance with these conditions, the 
Drawings and Scope of Works. 

The Contractor shall be liable for any loss or damage to the Works from any cause whatsoever (except loss 
or damage caused by any negligent act, omission or default of the Principal or employees or agents of the 
Principal), and shall at his own cost make good any such loss or damage. 
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The Contractor shall, unless the Contract provides otherwise, supply at its own cost and expense 
everything necessary for the proper completion of the Works and the proper performance of its 
obligations under the Contract. 

The Contractor shall observe and comply with the requirements of all Acts of the Commonwealth of 
Australia and the Northern Territory, and with the requirements of all regulations, by-laws, orders or 
subordinate legislation made or issued under any such Act, the Principal’s  Procurement Policy and all 
requirements of any relevant authority, regulator or standard setting entity as shall be in force in the place 
affecting or applicable to the Works or the execution of the Works. 

9 Contractor's Representative 
The Contractor shall personally supervise the execution of the Works or have a competent representative 
(‘Contractor’s Representative’) acceptable to the Principal present on the Site at all times where the work 
is being carried out. 

The Contractor or the Contractor’s Representative shall be equipped with a mobile telephone or employ a 
suitable communications system acceptable to the Principal. 

The Contractor shall notify the Principal in writing of the name of the Contractor’s Representative and 
prior to any subsequent change of the Contractor’s Representative shall obtain the approval of the 
Principal. 

Any direction given to the Contractor's Representative shall be deemed to be a direction issued to or 
served upon the Contractor. 

Matters within the knowledge of the Contractor's Representative shall be deemed to be within the 
knowledge of the Contractor. 

The Contractor or the Contractor’s Representative shall have sufficient command of the English language 
and of Australian building and technical terminology to be able to read, converse and receive instructions 
in English. 

10  Power to Dismiss Workers 
The Principal may require the instant dismissal from the Works, of any agent, overseer, foreman or other 
person employed on the Works, or in connection with the Works, whether employed by the Contractor or 
not and the Contractor shall immediately comply with or ensure immediate compliance with such 
requirement and the Contractor shall not again employ a person so dismissed on or in connection with the 
Works. 

11  Status of Contractor 
The Contractor, its employees and sub-contractors thereof, in performing the Works, are not for any 
purpose a servant or employee of the Principal. 

12  Notices 
12.1 Services of Notices 
Notice must be: 
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a) in writing, in English and signed by a person duly authorised by the sender; and 
b) hand delivered or sent by prepaid post or by electronic means to the recipient's address for Notices 

set out in the Contract, as varied by any Notice given by the recipient to the sender. 

The Principals address for the service of notices is nominated in the Annexure. 

12.2 Effective on Receipt 
Any notice given in accordance with sub-clause 12.1 sent to the address set out in the Contract, takes 
effect when it is taken to be received (or at a later time specified in it) and is taken to be received: 

a) if hand delivered, on delivery; 
b) if sent by post, three (3) Business Days after the date of posting (or seven (7) Business Days after 

the date of posting if posted to or from a place outside Australia); and 
c) if sent by electronic transmission, on receipt by the sender of a transmission report from the 

despatching machine indicating that the notice sent was received in its entirety at the recipient’s 
machine unless, within eight (8) working hours after the transmission, the recipient informs the 
sender that it has not received the entire Notice; 

but if the delivery, receipt or transmission is not on a Business Day or is after 4.30 pm on a Business Day, 
the Notice is taken to be received at 8.00am on the next Business Day. 

13  Site Rules 
The Contractor, its employees and sub-contractors required to enter the Site in connection with the Works 
shall comply with all rules and regulations in force at the Site, including security screening through Criminal 
History Checks where required.  Also refer to the specific Site Rules Clause in the General Clauses section 
of the RFQ. 

The Contractor is responsible for obtaining all relevant permits and the payment of all associated fees 
and/or charges which are levied by the appropriate Authority. 

14  Confidentiality and Publicity 
14.1 Confidentiality 

a) For the purposes of this sub-clause 14.1 “Confidential Information” means any information or 
material relating to the Contract or the Works including (without limitation): 

i. any information that by its nature is confidential; 
ii. any information designated as confidential; and 
iii. any information that the Contractor knows is confidential. 

b) The Contractor shall hold all Confidential Information in confidence and shall not make any use of 
it, except for the purposes of performing its obligations or exercising its rights under the Contract 
and shall not disclose or permit or cause the Confidential Information to be disclosed to any person, 
except: 

i. as authorised by the Principal under the Contract or otherwise; 
ii. to its employees or contractors, to the extent needed to perform their obligations under the 

Contract; 
iii. where the disclosure is required to be disclosed by law. 

c) The Contractor shall ensure that its employees and all consultants, contractors and suppliers 
engaged by the Contractor for the performance of the Contract comply with the requirements of 
this sub-clause14.1. 
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14.2 Media and Publicity 
a) The Contractor shall not issue or be involved with the release of, any information, publication, 

statement, interview, advertisement (other than the legitimate advertising for subcontractors), 
award nomination, document or article for publication concerning the Contract, the Works or the 
Site in any media without the prior written approval of the Principal. 

b) Prior to taking any action or doing anything the Contractor shall refer: 
i. any media enquiries concerning the Contract, the Site, the Principal or the Works to the 

Principal for the Principal’s written response; and 
ii. any media requests concerning the Contract, the Site, the Principal or the Works (including, 

without limitation, requests to access or take photographic or video footage of the Site) to 
the Principal, for the Principal’s written consent, which consent may be given or withheld, in 
the Principal’s absolute discretion. 

c) The Contractor shall ensure that its employees and all consultants, contractors and suppliers 
engaged by the Contractor for the performance of the Contract comply with the requirements of 
this sub-clause 14.2 and obtain the Principal’s prior written consent (through the Contractor) 
before responding to enquiries or publishing anything of the type referred to in this sub-clause 
14.2. 

15  Industry Accreditation and Standards 
Where applicable, the Contractor shall: 

a) maintain the currency of accreditation, to at least the same level as held at the commencement of 
the Contract with Contractor Accreditation Limited during the life of the Contract; and 

b) comply with all industry standards on: 
i. training; 
ii. engagement, supervision and payment of sub-contractors; 
iii. compliance measures; 
iv. penalties; and 
v. termination arrangements. 

Options for review/extension to period contracts will not be offered unless the Contractor has current 
accreditation. 

16  Conflict of Interest 
The Contractor warrants that: 

a) At the date of Contract award no conflict of interest exists or is likely to arise in the performance of 
its obligations under this Contract; and 

b) It shall use its best endeavours to ensure that no conflict of interest exists or is likely to arise in the 
performance of the obligations of any sub-contractor. 

The Contractor shall inform the Principal of any matter, which may give rise to an actual or potential 
conflict of interest of the Contractor at any time during the currency of the Contract.  This information will 
be treated confidentially. 



Conditions of contract: quotation – works period contract 

 
Roper Gulf Regional Council       
      | Version 1.0 
Page 15 of 32  
 

 

17  Local Content  
17.1 Local Benefit Commitment 
The Contractor acknowledges the Principal’s commitment to the development of business and industry in 
the Northern Territory.  

In the Contractor’s Quotation, the Contractor made certain promises and commitments with regard to the 
development of business and industry in the Northern Territory, to be achieved by the Contractor as part 
of this Contract. These promises and commitments form part of the Contract (and are referred to in the 
clauses below as the “Local Benefit Commitment”). 

The Contractor shall fulfil all aspects of the Local Benefit Commitment.  

17.2 Use of Local Labour, Apprentices, Trainees and Supplies 
Without limiting clause17.1, the Contractor shall, except in those cases where the Contractor can 
reasonably demonstrate to the Principal that it is impractical for commercial, technical or other reasons so 
to do: 

a) use labour, including Indigenous labour, available within the Northern Territory; 
b) use the services located and obtain supplies/materials available within the Northern Territory; and 
c) use accredited apprentices/trainees who are registered in the Northern Territory on this project in 

accordance with the Contract: 
i. In complying with the use of accredited apprentices/trainees, the Contractor may: 

• directly employ apprentices/trainees; 
• utilise group training scheme apprentices/trainees; 
• utilise sub-contractors apprentices/trainees; 
• utilise any combination of the above. 

ii. For contract value of $1 million and above one non-trade trainee may be substituted for a trade 
apprentice/trainee for the purpose of determining compliance with the Schedule of Minimum 
Number of Trainees (as stated in the RFQ). 

iii. The Contractor’s level of compliance with this requirement may be taken into consideration for 
further contracts with the Principal for a period of twelve (12) months. 

17.3 Reporting to the Principal and Right of Audit 
The Contractor shall, within seven (7) days of a written request by the Principal, submit a written report to 
the Principal detailing how it has complied or is complying with clauses 17.1 and 17.2. 

The Principal may, after giving seven (7) day’s written notice to the Contractor, inspect and conduct an 
audit of the Contractor’s records to determine the Contractor’s level of compliance with this clause17. The 
Principal may conduct this audit itself or may engage a third party to conduct the audit on the Principal’s 
behalf. 

17.4 Failure to Fulfil Local Benefit Commitment 
If the Contractor fails to fulfil or otherwise comply with the Local Benefit Commitment, or if the 
Contractor fails to comply with any other obligation placed on the Contractor by this clause  Local 
Content, the Principal may take action under clause 46. 

17.5 Performance to be reported in Contractor Performance Reports 
The Contractor’s compliance or non-compliance with this clause 17 will be recorded in the Contractor 
Performance Report to be prepared by the Principal in accordance with clause 48. 
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18  Indigenous Development Plan 
Where an Indigenous Development Plan has been specified, the Contractor will maintain and implement 
the Indigenous Development Plan throughout the course of the Contract. 

Within fourteen (14) days of the Date of Acceptance, the Contractor shall submit one copy of the 
Indigenous Development Plan to the Principal for approval.  The Principal shall within a reasonable time 
from receipt, either approve the Indigenous Development Plan, or reject it, giving reasons for the 
rejections.  If the Principal rejects the Contractor’s Indigenous Development Plan the Contractor shall 
rectify the deficiencies and resubmit the Indigenous Development Plan for approval by the Principal. 

The Contractor shall provide timesheets with employment (hours worked) and training records for all 
Indigenous people engaged on the Works with all progress claims for payment. 

The Contractor will be required to provide the Principal with a report on compliance (achievements against 
the objectives/goals) with the Indigenous Development Plan within thirty (30) days of the Completion of 
the Contract. 

19  Project Control Plan 
Where a Project Control Plan has been specified, the Contractor will maintain and implement the Project 
Control Plan throughout the course of the Contract.  The Principal will provide a framework document 
with guide notes to assist in the preparation of the Project Control Plan, which should be prepared by the 
Contractor and not a third party. 

Within fourteen (14) days of the Date of Acceptance, the Contractor shall submit to the Principal for 
approval one copy of the Project Control Plan.  The Principal shall within a reasonable time from receipt 
either approve the Project Control Plan, or reject it, giving reasons for the rejections.  If the Principal 
rejects the Project Control Plan the Contractor shall rectify the deficiencies and resubmit the Project 
Control Plan for approval by the Principal. 

20  Insurances 
20.1 Workers Compensation Insurance 
For the purpose of this clause “worker” shall have the definition it is given in the Return to Work Act 2015 
(NT). 

Before commencing the Works the Contractor shall take out and shall maintain for the duration of the 
Contract appropriate Workers Compensation insurance cover for all workers employed by the Contractor.  
This cover shall comply with the Return to Work Act 2015 (NT) and policies shall be purchased from 
Principal approved insurers.  Details can be found at the web address:  www.worksafe.nt.gov.au 

The Contractor shall ensure that all sub-contractors who employ workers have Workers Compensation 
insurance cover in accordance with the Return to Work Act 2015 (NT). 

The Contractor shall ensure that all persons employed under labour hire agreements, whether by the 
Contractor or through a labour hire firm, are appropriately covered by Workers Compensation insurance. 

Self-employed Contractors warrant to the Principal that it self-insures for risks and potential liabilities 
arising in relation to provision and delivery of the Works including those risks accepted by the Contractor 
under this Contract. 

http://www.worksafe.nt.gov.au/


Conditions of contract: quotation – works period contract 

 
Roper Gulf Regional Council       
      | Version 1.0 
Page 17 of 32  
 

 

The Contractor shall procure that all sub-contractors have the same level of policies in place as the 
Contractor is required to hold under this Contract. 

20.2 Public Liability Insurance 
Before commencing the Works, the Contractor shall take out, and shall maintain during the currency of the 
Contract, a Public Liability policy of insurance to cover its liabilities to third parties. 

The Policy shall: 

a) note the Principal for its respective rights and interests; 
b) include a cross-liability clause in which the insurer accepts the term “insured” as applying to each of 

the persons covered by the insurance as if a separate policy of insurance had been issued to each 
of them; and 

c) be for an amount of not less than the sum stated in the Annexure, for any one occurrence and in 
the aggregate. 

The effecting of insurance shall not limit the liabilities or obligations of the Contractor under other 
provisions of the Contract. 

The Contractor shall ensure that all sub-contractors take out Public Liability Insurance that meets the 
requirements of this clause. 

20.3 Lodgement of Certificates of Currency 
The Contractor shall provide the Principal with copies of Certificates of Currency and summaries of 
coverage for all insurance policies required under clause 20 including those of any sub-contractors 
(including self-employed contractors and persons employed under labour hire agreements): 

a) prior to commencing the Works under the Contract; 
b) within two (2) Business Days of a written request by the Principal; 
c) within seven (7) days after the Contractor renews an Insurance Policy; and 
d) within seven (7) days after the Contractor makes any change to an Insurance Policy. 

The Contractor will not cancel any Insurance Policy, or conduct itself in a manner that brings about such a 
cancellation of an Insurance Policy, except with the written consent of the Principal. 

21  Direction to Work 
The Contractor shall fulfil all directions to work, placed during the currency of the Contract by the 
Principal, in accordance with the section titled “Procedures, Calls and Payments”. 

22  Invoicing and Payment 
The Contractor must submit to the Principal a valid invoice at the completion of each Portion of the 
Works, or on a monthly basis or as otherwise determined by the Principal, showing the value of the work 
carried out in performance of the Contract. The Contractor must provide any further details in regard to an 
invoice that are reasonably requested by the Principal. 

For the purpose of this clause an invoice is valid if it: 

a) is correctly addressed and calculated in accordance with this Contract, 
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b) relates only to the Works that have been delivered to the Principal in accordance with this Contract 
and for which the Contractor is entitled to invoice under this Contract; 

c) complies with A New Tax System (Goods and Services Tax) Act 1999; and 

d) complies with the requirements stipulated in this Contract. 

The Contractor's Tax Invoice shall include details of any Adjustments under clause titled Goods and 
Services Tax of the Conditions of Contract and an explanation as to how such Adjustments were 
calculated. 

The Principal will make payments within thirty (30) days of receipt of a valid, compliant and undisputed 
invoice. 

If the Principal disputes the invoice amount the Principal shall certify the amount it believes is due for 
payment, which shall be paid by the Principal and the liability of the balance of the payment shall be 
determined in accordance with the Contract. 

In certain circumstances the Principal may, within a reasonable time, determine the value of work so 
carried out and authorise payment to the Contractor.  The amount of the payment will be the value of 
work carried out as determined by the Principal, less: 

a) any payments already made in respect of the work; and 
b) any other amount that the Principal may be entitled to deduct. 

The Principal is not liable to pay for any unfixed plant or materials unless otherwise agreed in writing 
between by the Principal.  

The Principal, in its absolute discretion, may: 

a) deduct amounts otherwise payable to the Contractor any amount the Principal reasonably 
considers is due from the Contractor to the Principal in connection with the Works; and/or 

b) withhold any amount of any payment under this Contract pending the provision by the Contractor 
to provide any documentation or comply with any obligation as required by the Contractor under 
this Contract.  

Any payment made by the Principal to the Contractor is to be on account only and does not constitute any 
admission that performance by the Contractor is in any respect in accordance with this Contract. 

22.1 Incorrect Invoice Payment 
If an invoice is found to have been rendered incorrectly after payment, any underpayment or overpayment 
will be recoverable by or from the Contractor, as the case may be, and, without limiting recourse to other 
available means, may be offset against any amount subsequently due by the Principal to the Contractor 
under this Contract. 

22.2 Method and Currency of Payment 
Payments under this Contract may be made by electronic transfer directly to the nominated bank account 
of the Contractor. 

Unless otherwise agreed by the parties, all payments by the Principal to the Contractor will be made to a 
bank account in Australia. 

All invoices from the Contractor to the Principal must be in accordance with the currency of the Lump Sum 
or Schedule of Rates. 
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23  Storage of Contractor's Material 
The Contractor's materials and plant shall only be stored in the location approved by the Principal.  If no 
storage facilities are available, it shall be the responsibility of the Contractor to provide storage facilities. 

All care shall be taken to avoid inconvenience to persons occupying and visiting the Site of the Works. 

24  Working Hours 
The customary working hours and ordinary working days shall be those for day workers as stated in the 
Building and Construction Industry (NT) Award (or Electrical Engineering and Contracting Industries (NT) 
Award for Power and Water) or other relevant awards and no work will be performed outside of 
customary working hours or on other than ordinary working days without the prior approval of the 
Principal. 

The working hours and working days of the Principal's supervisory personnel shall be 8.00 am to 4.30 pm 
Monday to Friday excluding a day that is a public holiday in the Northern Territory ('Working Day').  The 
Contractor shall provide at least forty-eight (48) hours written prior notice to the Principal of the intention 
to work outside the working hours and working days of the Principal's supervisory personnel. 

Notwithstanding the preceding paragraphs, the Contractor may carry out work outside the customary 
working hours or ordinary working days without the prior approval of the Principal, where it is necessary in 
the interests of safety of the Works or where the work is required to protect life or property.  In such 
circumstances the Contractor shall inform the Principal in writing of the circumstances as early as possible. 

25  Obvious Work 
The Contractor shall carry out all work that a competent and experienced Contractor should reasonably 
have anticipated when providing the Contractor’s Quotation  that formed part of the Contract even 
though not specifically listed or detailed in the Scope of Works or Drawings if the Contractor had: 

a) inspected the Site;  
b) examined all information made available to the Contractor by the Principal with regard to the Site; 

and 
c) has knowledge of the provision and delivery of the type of Works to be delivered under this 

Contract. 

26  Access to Works and Material 
The Principal or any other persons authorised by the Principal, shall have free and uninterrupted access at 
all times to the Works and during working hours to any workshop or premises not on the Site of Works 
where materials may be in preparation or stored for the purpose of the Contract. 

The Contractor if so required by the Principal shall give the Principal all particulars as to the mode and 
place of manufacture of any of the materials proposed to be used in connection with the Contract and 
shall facilitate inspection of the materials. 
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27  Materials and Workmanship 
All material used in the Works and the standards of workmanship shall conform to the provisions of the 
Contract.  In the absence of such provisions that material or standard of workmanship shall be of a kind 
that is fit for its purpose and is consistent with the nature and character of the Works. 

Any material not otherwise specified shall be new and, where applicable material and workmanship shall 
be in accordance with the relevant standard of Standards Australia.  If the Principal is of the opinion that 
any material or the work, whether fixed or not, is unsatisfactory the Principal may direct its replacement, 
removal or correction at the Contractor's expense. 

28  Proprietary Items 
Where items are specified as being a particular maker's brand, trade name or catalogue number then 
unless specifically stated to the contrary, it is not intended to give any preference to the manufacturer or 
brand mentioned wherever a proprietary item is specified. 

If the Contractor proposes to use a substitute proprietary item, the Contractor must provide full particulars 
of the item the Contractor proposes to use to the Principal for approval and the Principal shall decide 
whether or not the proposed substitute may be used at its absolute discretion. 

29  Connection of Services 
Unless otherwise specified the Contractor is responsible for connection of all water, drainage, sewerage, 
gas and electricity services to the Works and the Contractor shall apply for all relevant permits and pay all 
associated fees and/or charges which are levied by the appropriate Authority. 

30  Work Health and Safety Management 
30.1 Definitions 
For the purposes of this clause 30: 

'Construction Project' has the meaning given to it in the WHS Act;  

'High Risk Construction Work' has the meaning given to it in the WHS Act; 

'Plant' means any machinery, equipment, appliance, container, implement, tool or any component thereof 
and anything connected or fitted thereto; 

'Principal Contractor' means a person authorised to have management and control of the Site for the 
purposes of the Works and who is appointed by the Principal under clause 30.3 as a principal contractor 
for the purposes of the WHS Act; 

'Safe Work Method Statement' has the meaning given to it in the WHS Act; 

'Structure' has the meaning given to it in the WHS Act; 

'Substance' means any natural or artificial substance, whether solid, liquid, gas or vapour; 

'WHS Act' means the Work Health and Safety (National Uniform Legislation) Act 2011 (NT) and includes 
subordinate legislation made under that Act including regulations and approved codes of practice as well 
as any amendment, re-enactment or replacement of such Act and subordinate legislation; and 
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'WHS Management Plan' means a health and safety management plan or system in respect of workplace 
health and safety matters in connection with the Works. 

30.2 WHS Management Plan 
a) This clause 30.2 only applies where the Works comprise a Construction Project. 
b) Prior to commencing any Works at the Site the Contractor must prepare a WHS Management Plan 

and provide it to the Principal. 
c) The Contractor must: 

i. for the duration of the Contract, provide: 
• the Principal; and 
• each person who is to carry out construction work in connection with the Works, 
• any further information in relation to the WHS Management Plan that may be requested of 

the Contractor, including allowing those parties to inspect the WHS Management Plan at 
their request; 

ii. maintain the WHS Management Plan throughout the course of the Contract; 
iii. carry out the Works in accordance with the WHS Management Plan; 
iv. review and, as necessary, revise the WHS Management Plan and provide any such revised plan 

to the Principal and to each person who is to carry out work in connection with the Works 
(including sub-contractors); and 

v. keep a copy of the WHS Management Plan until the Works to which it relates have reached 
completion, or for at least two years after a notifiable incident occurs in connection with the 
Works, whichever is the latter. 

d) The WHS Management Plan must address all those matters required to be covered in a WHS 
Management Plan as specified in the WHS Act. 

e) The Contractor will not be relieved from compliance with any of its obligations under the Contract 
or from any of its liabilities whether under the Contract or otherwise according to law as a result of: 

i. any direction by the Principal concerning the WHS Management Plan or the Contractor's 
compliance or non-compliance with the WHS Management Plan; 

ii. any audit or other monitoring by the Principal or its nominee of the Contractor's compliance 
with the WHS Management Plan; or 

iii. any failure by the Principal, or anyone else acting on behalf of the Principal, to detect any 
defect in or omission from the WHS Management Plan including where any such failure arises 
from any negligence on the part of the Principal or other person. 

30.3 Appointment of Contractor as Principal Contractor 
a) This clause 30.3 only applies where the Works comprise a Construction Project. 
b) On and from the Date of Acceptance, the Principal appoints and the Contractor accepts such 

appointment as the Principal Contractor for the Works for the purposes of the WHS Act and the 
Contractor must: 

i. discharge the duties imposed on a Principal Contractor by the WHS Act in respect of carrying 
out the Works; 

ii. accept that, as Principal Contractor, the Contractor is the person responsible for the control 
and management of the Site and the Works at all times until Completion; 

iii. ensure that any sub-contract entered into contains enforceable obligations requiring the sub-
contractor to comply with the WHS Act and cooperate and comply with any direction of the 
Contractor in relation to work health and safety matters. 

30.4 General Obligations 
The Contractor must: 
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a) carry out a risk assessment in relation to all of the Works; 
b) carry out the Works safely and manage the risk of harm to persons or property; 
c) ensure that it complies with any statutory requirement that requires a person to be authorised, 

licensed, supervised or to have prescribed qualifications or experience or that requires a workplace, 
Plant, Substance or design, or work (or class of work) to be authorised or licensed;  

d) put in place and maintain suitable emergency management procedures relevant to the Works; and 
e) if requested by the Principal, produce evidence of any approvals including any authorisations, 

licences, prescribed qualifications or experience, or any other information relevant to work health 
and safety (as the case may be) to the satisfaction of the Principal before the Contractor or any 
sub-contractor commences any Works; and 

f) generally comply with the requirements of the WHS Act. 

30.5 High Risk Construction Work 
Where the Works include or comprise High Risk Construction Work, the Contractor will ensure that: 

a) any person carrying out high risk construction work is licensed in accordance with the WHS Act; 
b) before the work is carried out, a Safe Work Method Statement is prepared in respect to the High 

Risk Construction Work in accordance with the WHS Act, and that a copy of the Safe Work Method 
Statement is: 

i. provided to the Principal before the High Risk Construction Work is carried out and at any 
other time requested by the Principal; and 

ii. kept at the area of the Site where the High Risk Construction Work is being or is to be carried 
out; 

c) the High Risk Construction Work is carried out in accordance with the Safe Work Method 
Statement. 

30.6 Contractor’s Obligations to Inform 
The Contractor must keep the Principal fully informed of all health and safety matters relating to the 
Works and will provide the Principal with a copy of any incident notification provided to NT WorkSafe 
under the WHS Act at the same time or as soon as practicable after such notification is made to NT 
WorkSafe. 

30.7 Right of Principal to Monitor and Audit 
The Principal or its nominee may, at any time, monitor, inspect or audit the performance of the Contractor 
in relation to its compliance with the WHS Management Plan and this clause 30 generally and the 
Contractor must allow the Principal or its nominee access to the Site, the WHS Management Plan and any 
relevant documents or activities so as to enable such monitoring, inspection or audit to occur. 

30.8 Powers of Principal Regarding Work Health and Safety 
If the Principal considers that there is: 

a) a risk of injury to people or damage to property arising from the Works; or 
b) an unsafe or potentially unsafe practice or breach of the requirements of this clause 30, 

then, in addition to any other rights the Principal has under the Contract, the Principal may:  

c) direct the Contractor to change its manner of working; or 
d) suspend the performance of the Works associated with the unsafe practice or breach, and not lift 

the suspension until the work area is made safe and the unsafe practice removed, or the breach 
rectified. 
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All costs and delay and disruption caused by any action taken under this clause 30.8 are the responsibility 
of the Contractor and the Contractor indemnifies the Principal from and against any claim, action, 

damage, loss, cost, charge, expense or payment which the Principal suffers, incurs or is liable arising out 
of or in connection with such costs, delay and disruption. Works Involving Asbestos 

If the Works include Works involving asbestos (as that term is defined in the WHS Act) the Contractor 
must ensure that it, its employees and its sub-contractors comply with all requirements of the WHS Act 
applicable to Works involving asbestos. 

30.9 Design, Manufacture and Installation Safety Matters 
Where the Contract requires the Contractor to design, install or manufacture all or part of the Works, 
(including management or supervision of a design, installation or manufacture component) the Contractor 
must ensure that it and its consultants and sub-contractors comply with the WHS Act and ensure that any 
Structure, Plant or Substance it designs, installs or manufactures (or manages the design, installation or 
manufacture of, as the case may be) is, so far as is reasonably practicable, designed, installed or 
manufactured without risk to the health and safety of persons who will use, occupy, construct, handle or 
carry out any activity at or in the vicinity of the Structure, Plant or Substance (as the case may be). In 
particular, the Contractor must: 

a) implement a risk management process to ensure that any hazards associated with the design, 
installation or manufacture are identified, assessed and, as far as reasonably practicable, eliminated 
or minimised; 

b) consult, cooperate and coordinate with others who may contribute to the safe design, installation 
or manufacture of the Structure, Plant or Substance including the Principal, sub-contractors and 
end users; 

c) maintain appropriate records regarding the design process and the risk management process, 
including the results of any calculation, analysis, testing or examination, risk assessment and any 
conditions to ensure the Structure, Plant or Substance is safe, and provide such records to: 

i. the Principal and each person who is provided with the design or Structure, Plant or Substance 
(as the case may be); and 

ii. any other person who uses, occupies, constructs, handles or carries out any activity at or in the 
vicinity of the Structure, Plant or Substance (as the case may be) on request; 

d) provide the Principal with any information it requests that is relevant to the design, installation or 
manufacture of any Plant, Structure or Substance; and 

e) on completion of the design, installation or manufacture, provide a report to the Principal detailing 
the health and safety aspects of the design, Structure, Plant or Substance (as the case may be) 
which includes information about any identified or potential hazards, hazardous substances used in 
the design, installation or manufacture, access problems or any handling risks associated with the 
design, installation or manufacture. Such report will be in a form approved by the Principal. 

30.10 Breach by Contractor 
a) Where, in the reasonable opinion of the Principal, the Contractor has: 

i. where applicable, commenced the Works without having first complied with clause 30.2(b); or 
ii. committed a breach of any of its other obligations under clauses 30.2 to30.9 (inclusive), the 

Principal may immediately terminate this Contract by written notice to the Contractor. 
b) The remedy provided in clause 30.10(a):  

i. applies notwithstanding any other provision of the Contract; and 
ii. is in addition to the other remedies under this Contract. 



Conditions of contract: quotation – works period contract 

 
Roper Gulf Regional Council       
      | Version 1.0 
Page 24 of 32  
 

 

30.11 Work in the Vicinity of Power and Water Corporation Assets 
Prior to commencing work in the vicinity of any sewerage system, high voltage cable or power line or other 
high voltage structure, the Contractor shall contact Power and Water Corporation and obtain and become 
cognisant with written guidelines or procedures setting out safe practices for working in or adjacent such 
hazardous areas. 

Whilst working in the vicinity of sewerage systems, high voltage cables or power lines or other high 
voltage structures the Contractor shall follow all directions and instructions issued by Power and Water 
Corporation. 

30.12 Work in the Vicinity of Natural Gas Pipelines 
In accordance with the Energy Pipelines Act, the Contractor shall obtain the written approval of the 
operator of the pipeline before commencing any of the following activities in the vicinity of high-pressure 
natural gas pipelines: 

a) Any activities within the pipeline right-of-way, which involve construction of any kind including: 
i. excavation for drains, pipelines or sewers; 
ii. excavation for buried utilities or services; 
iii. construction or maintenance of roads or tracks; 
iv. boring of holes for fence posts or installation of power/telephone poles; 
v. any survey or exploration work involving excavation, explosives or vibration. 

b) Any nearby construction activities that is likely to affect the right-of-way, such as re-routing 
surface water flows, construction of high voltage lines, or erection of large metal structures. 

c) Any passage of heavy vehicles and equipment over the pipeline other than on public roads. 

Whilst working in the vicinity of natural gas pipelines the Contractor shall follow all directions and 
instructions issued by the operator of the pipeline. 

30.13 Fire Precautions 
The Contractor shall take all necessary precautions to ensure that no fire hazard is created through the 
carrying out of the Works. 

Where a fire alarm is activated due to actions of the Contractor or his sub-contractors, resulting in a call 
out of the Fire Service, the Contractor will be required to pay for the subsequent call out fee. 

30.14 Scaffolding and Excavation 
All scaffolding and excavation must conform to the WHS Act.  The Contractor is to provide all ladders and 
scaffolding necessary to carry out the Works. 

30.15 Disabled Access 
Where there is likelihood that the Works may cause a danger or inconvenience to the disabled, the 
Contractor shall seek advice from the Department of Health, Office of Disability.  The Contractor may be 
required to advertise in relevant newspapers or on community radio programs giving forewarning of the 
Works. 
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31  Precautions in Carrying Out Works 
The Contractor shall and procure its sub-contractors to comply with all requirements under all applicable 
Acts, orders and rules and other special requirements of proper Authorities concerning storage, transport 
and use of materials, plant, equipment; work processes and safety precautions. 

The Contractor shall and procure its sub-contractors to observe all rules and regulations in force in the 
area where the Works are to be carried out. 

Where any current Australian standard published by Standards Australia is appropriate to storage, 
transport and use of materials, plant, and equipment, to work processes or to safety precautions, the 
provisions of such standard shall be observed except if it conflicts with any statutory or special 
requirements of proper Authority in which case the latter shall apply. 

In the absence of any such statutory or special requirements or relevant Australian standard, the 
Contractor and all sub-contractors shall ensure that suitable procedures are observed and all proper care is 
taken. 

32  Damage to Services 
The Contractor shall contact the officer-in-charge of the area that includes the work Site, or his 
representative, before work commences and in company with the Principal check with them the location 
of all services. 

The Contractor shall immediately notify the Principal and the officer-in-charge of the area, in the event of 
damage to any water, gas, steam, compressed air, electric, drainage, sewerage, telephone, fire alarm, 
control cable or other services in the area. 

The Contractor shall render any assistance required in connection with any such incident, but otherwise 
work in that vicinity shall be stopped immediately and not recommenced until instructions are received 
from the Principal. 

Where the service is indicated on the drawing and/or in the Scope of Works, or is evident on the Site, or 
has been pointed out by the officer-in-charge of the area or by the Principal or by a representative of 
either, the Contractor shall be liable for the cost of any necessary repairs. 

Where the Contractor encounters any services, details of which are not given in the drawings and/or 
Scope of Works and which are not evident on the Site or which have not been pointed out to the 
Contractor, and has carried out its operations with reasonable care, the cost of reinstatement, diversion or 
other associated work may be treated as a Variation to the Contract. 

33  Care of Work and Cleaning Up 
The Contractor shall keep the Works clean and tidy as they proceed and regularly remove from the Site 
rubbish and surplus material arising from the execution of the Works.  On completion of the Works the 
Contractor shall clear away and remove from the Site all constructional plant, surplus materials, rubbish 
and temporary works of every kind and shall leave the Site of the Works, existing structures and areas 
adjacent thereto in as good a state of repair as they were in when the Contractor commenced the Works 
excluding for fair wear and tear. 
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34  Protection and Provision for Traffic 
The Contractor shall provide all necessary lights, barriers, flags and the like to ensure the safety of all 
persons, vehicles and animals. 

35  Protection for Occupants 
Where work is carried out in occupied or partially occupied premises the Contractor shall arrange the 
execution of the Works to minimise nuisance to the occupants.  The occupants are to be protected against 
fumes, dust, dirt, noise or other nuisance. 

36  Protection of Property 
The Contractor shall take all necessary precautionary measures to protect all property against loss, theft or 
damage resulting from the activities of the Contractor and its sub-contractors and agents. 

37  Protection of Equipment 
All equipment, whether supplied under the Contract or existing at the Site and surroundings, likely to be 
damaged or affected by ingress or deposit of foreign matter resulting from the Contractor's operations or 
those of its sub-contractors or agents shall be properly protected by the Contractor.  If necessary 
protected equipment shall be able to function. 

38  Strong Wind Precautions 
The Contractor shall ensure that unfinished work, equipment, sheds, hoardings, materials and any other 
movable items on the Site, are protected, stored, or secured to the extent necessary to ensure that in 
strong wind conditions they will not be a danger to persons or property because of collapse, movement or 
any other cause. 

39  Custody of Keys – Power and Water Corporation Assets 
Where applicable, the Contractor will be provided with keys for the purposes of accessing Power and 
Water Corporation assets. 

The Contractor must not label the keys with the name of the asset or make duplicate keys and shall take all 
care to prevent theft or loss of the keys. 

All keys issued to the Contractor shall be returned at the Completion of the Contract.  Failure to return 
keys within seven (7) days of the Contract Completion occurring will incur a fee of $100.00 per unreturned 
key. 

The cost of replacing lost or stolen keys shall be at the Contractor’s expense and if the Principal so 
determines shall include the cost of replacing or re-keying master locks. 

40  Variations 
The Principal may direct a Variation to the Works and such direction shall not invalidate the Contract.   
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Within five (5) Business Days after receiving a notice of Variation, the Contractor must advise the 
Principal:  

a) the estimated cost or cost saving of carrying out the Variation (including any delay or disruption 
costs connected with the Variation); and 

b) the estimated impact that the Variation will have on the Completion Date. 

The Variation shall be valued by mutual agreement between the Contractor and the Principal or failing 
agreement by the Principal and the Contractor at a rate or price increased or decreased accordingly.  

Any works performed by or on behalf of the Contractor will not be paid by the Principal as a Variation 
unless the Principal or the Principal’s Representative has agreed, prior to such works being performed, that 
the works constitute a Variation and has either: 

a) agreed the amount to be paid in respect of that Variation; or 
b) the Principal or the Principal’s Representative has notified the Contractor that the Variation should 

proceed as stipulated and that the amount payable for the Variation will be determined later by 
agreement, or failing agreement, at a rate or price increased or decreased accordingly. 

41  Defects Liability Period 
Upon determination by the Principal that the Works have been satisfactorily completed, the Defects 
Liability Period, if any, shall commence.  The Contractor shall maintain the Works for the Defects Liability 
Period stated in the Annexure and shall make good at its own expense all defective workmanship or 
materials and all damage, loss or injury to the Works occasioned by faulty workmanship or materials.  If the 
Contractor fails to make good any defects within a reasonable time or within the time stipulated in a 
direction given by the Principal, the Principal may, by notice in writing, take action to complete those 
defects outstanding by another contractor. The costs incurred by the Principal of any rectification works 
carried out by another contractor will be a debt due and payable from the Contractor to the Principal, 
which the Principal may offset or deduct from any amount payable from the Principal to the Contractor 
under the Contract. 

42  Assignment 
The Contractor shall not assign the Contract, mortgage, charge or encumber any of the monies payable 
under the Contract or any other benefit whatsoever arising under the Contract without the written 
consent of the Principal.   

43  Sub-Contracting 
Should the Contractor desire to sub-contract any part or parts of the Works the Contractor shall submit to 
the Principal the names of its proposed sub-contractors the nature and value of the work that it is 
intended they undertake, their CAL Registration Number (if applicable) and seek the written approval of 
the Principal in respect of them.  No sub-contractor shall be employed in connection with the Works 
unless such approval is first obtained.  Such consent shall not be unreasonably withheld. 

If Contractor Accreditation is applicable to work to be sub-contracted under the Contract the Contractor 
shall ensure that all sub-contractors and their sub-contractors for any part of the Works valued at over 
$100,000 are accredited by Contractor Accreditation Limited to an appropriate category/group/sub-group 
and rating. 
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Any sub-contract shall be in writing and contain the provision that progress payments to the 
sub-contractor shall be made within fourteen (14) days after the Contractor has received payment from 
the Principal. 

Any approval by the Principal to engage a sub-contractor for any part of Works shall not relieve the 
Contractor from any of its liabilities under the Contract.  The Contractor shall be fully liable to the Principal 
for the work of the sub-contractor or any employee or agent of the sub-contractor. 

44  Disputes 
Each party must follow the procedures in this clause 44 before starting court proceedings, other than for 
interlocutory relief. 

Any party to this Contract who wishes to claim that a dispute has arisen must give written notice to the 
other party setting out details of the dispute.  

Within five (5) Business Days of the provision of the written notice, a nominated representative of each of 
the parties must meet to take whatever actions or investigations as each deems appropriate, in order to 
seek to resolve the dispute. 

If the dispute is not resolved within five (5) Business Days of the parties meeting (or within such further 
period as the parties agree is appropriate) then one or both parties may nominate a mediator to determine 
the dispute. 

If the parties fail to agree to the identity of a mediator within five (5) Business Days of a party nominating a 
mediator, then either or both of the parties may refer the matter to the President for the time being of the 
Law Society of the Northern Territory who will nominate a mediator to mediate the dispute. 

The parties will bear the costs of the mediator equally.  

During disputes and until such time that work under the Contract is completed, the Contractor must, at all 
times, continue to fulfil its obligations under the Contract and comply with all directions given to it by the 
Principal in accordance with the provision of the Contract, provided that such directions do not touch 
upon the subject matter of the dispute in respect of which written notice has been given in accordance 
with this clause. 

45  Joint and Several Liability 
Where the Contractor consists of two or more persons, this Contract shall bind them jointly and severally.  
In particular, any agreement, representation, warranty or indemnity by one or more persons constituting 
the Contractor binds all the persons constituting the Contractor jointly and severally and any agreement, 
representation, warranty or indemnity in favour of one or more persons constituting the Contractor is for 
the benefit of all the persons constituting the Contractor jointly and severally. 

46  Termination 
46.1 Termination by Mutual Agreement 
Either party may terminate the Contract by giving sixty (60) days written notice to the other party. 

Termination of the Contract under this sub-clause shall not relieve the Principal or the Contractor of their 
respective rights and obligations under the Contract up to and including the date of any such termination. 
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46.2 Termination due to Default or Bankruptcy 
If the Contractor fails to carry on the Works at a rate of progress satisfactory to the Principal, or neglects 
or omits to carry out any instruction of the Principal in respect of the Works or fails to complete the whole 
of the Works within the period specified for completion or such extended time as the Principal may 
approve, or intimates that the Contractor is unwilling or unable to complete the Works, or becomes 
insolvent or bankrupt, or being a company goes into liquidation, the Principal may, by notice in writing 
either: 

a) terminate the Contract whereupon all sums of money which may remain in the hands of the 
Principal together with all materials on or about the Site which are the property of the Contractor 
and have been provided by the Contractor for the purpose of carrying out the Works may be 
forfeited to the Principal and on being so forfeited shall become vested in or become payable to 
the Principal; or 

b) take the Works wholly or partly out of the control of the Contractor, or any other person in whose 
control or possession the Works or part of them may be, and complete the same by any other 
means the Principal so decides.  The Principal may take possession of and permit other persons to 
use any materials, plant or other things on or about the site of the Works that are the property of 
the Contractor and are deemed to be requisite and necessary for the purpose of any such 
completion. 

47  Rights of Principal to Recover Monies 
Without limiting the Principal's rights under any other provision in the Contract should the Principal take 
action pursuant to clause 41 (Defects Liability Period) and/or 46 (Termination) or any other clause in this 
Contract then all losses, costs, charges, outgoings and expenses incurred or sustained by the Principal in 
completing the Works or rectifying any breach of the Contractor under this Contract will be deemed to be 
a liquidated debt due to the Principal by the Contractor and will be deducted and set off from any monies 
that may then or may thereafter become due to the Contractor whether under this Contract or any other 
Contract whatsoever between the Principal and the Contractor and if the monies are less than the 
amounts so deductible then the amount of the deficiency shall be a liquidated debt due by the Contractor 
to the Principal. 

Without prejudice to any other rights available to the Principal to recover such a liquidated debt the 
Principal may demand payment for and recover such liquidated debt against any bank guarantee, 
guarantee or other security that the Contractor may have given to or in favour of the Principal pursuant to 
this Contract or any other Contract whatsoever between the Contractor and the Principal. 

48  Contractor’s Performance Report 
The Contractor agrees that every twelve (12) months, upon completion of the Works or the termination of 
the Contract: 

a) the Principal may prepare a Contractor's Performance Report ('Report'); 
b) the Principal shall liaise with the Contractor in completing the Report although the Principal 

reserves the ultimate right to complete the Report (other than the contractor's comments); and 
c) the Principal will use and/or release the Report to Contractor Accreditation Limited and be entitled 

to release the report to any other department of the Commonwealth or any State or Territory. 

The Contractor agrees that neither the Contractor nor any other person shall have any claim against the 
Principal or employees or agents of the Principal under any circumstances as a result of the preparation 
and use of the Report. 
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49  Goods and Services Tax 
For the purposes of this Clause unless the context otherwise requires: 

'GST' means any tax imposed on Supplies by or through the New Tax System (Goods and Services Tax) Act 
1999 ('Act') and any related Tax Imposition Act and 'New Tax System Changes' has the meaning it bears in 
the New Tax System (Trade Practices Amendment) Act 1999 ('TPA').  Where any other term is used in this 
clause which is defined in the Act or the TPA it shall have the meaning which it bears in the Act, or (if the 
term is not defined in the Act) then the meaning which it bears in the TPA; 

'GST Rate' means the percentage amount of GST payable determined under section 9-70 of the Act as 
amended from time to time; 

'Input Tax Credit' has the meaning it bears in the Act; 

'Recipient' 'Entity' and 'Supplies'  have the meaning they bear in the Act, and, in addition for the 
purposes of this contract shall also be read as follows:  

a) “Entity” shall also mean Contractor; 
b) “Recipient” shall also mean Principal; 
c) “Supplies” shall also mean the Works. 

'Adjustment' means each form of adjustment to consideration provided for in this clause. 

The parties acknowledge that the consideration under this Contract is inclusive of GST, where GST is 
calculated using the GST rate at the time of forming this Contract. 

The Contractor shall provide the Recipient with a Tax Invoice and/or adjustment notes in relation to the 
supply prior to an amount being paid by the Recipient under this Contract, and shall do all things 
reasonably necessary to assist the Recipient to enable it to claim and obtain any Input Tax Credit available 
to it in respect of a Supply. 

Where the GST rate is changed after the date of formation of this Contract the consideration under this 
Contract will be increased or decreased so that the consideration remains inclusive of GST, with GST 
calculated using the new GST Rate from the date of the change of the GST Rate that applies at the date of 
formation of this Contract. 

50  Privacy 
For the purposes of this Clause unless the context otherwise requires: 

'Act' means the Information Act (NT); 

'Privacy Laws' means the Act; and the Information Privacy Principles set out in the Act or any "code of 
practice" approved under the Act that applies to any of the parties to this Contract. 

'Personal Information' means all information about a person that is “personal information” as defined in 
the Act, which is collected and/or handled by any of the parties in connection with this Contract. 

The Contractor must and procure its Sub-contractors to deal with all Personal Information in a manner, 
which is consistent with the Privacy Laws and any other relevant privacy legislation, as if the Contractor 
were a public sector organisation. 

The Contractor is to collect, use, disclose or otherwise deal with Personal Information only for the 
purposes of fulfilling its obligations under this Contract. 
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The Contractor is not to disclose Personal Information without the written authority of the Principal, and 
in any event disclosure is to be in accordance with the Privacy Laws.  The Contractor is to immediately 
notify the Principal where it becomes aware that a disclosure of Personal Information may be required by 
law. 

The Contractor is to ensure that any employees, agents or sub-contractors, and any other person who may 
have access to Personal Information held by the Contractor, are aware of the obligations of the Contractor 
under this Contract and undertake to not collect, access, use, disclose or otherwise deal with Personal 
Information except in performing their duties of employment and in accordance with this Contract. 

The Contractor is to take all reasonable measures to ensure that Personal Information is protected from 
misuse, loss, unauthorised access, modification, disclosure or other misuse and that only personnel 
necessary to fulfil the obligations under this Contract have access to the Personal Information. 

The Contractor is to develop, and obtain the written approval of the Principal of: 

a) policies for the management of personal information; and 
b) complaint handling procedures. 

Each party is to immediately notify the other when a complaint is received.  The Contractor acknowledges 
that individuals have the right to request access to, or correction of, the Personal Information held about 
them. 

The Contractor must not transfer Personal Information outside the Northern Territory without the prior 
approval of the Principal.  The Contractor, in respect to Personal Information, is to immediately notify the 
Principal where the Contractor becomes aware of a breach of this clause or the Privacy Laws. 

The Contractor indemnifies the Principal in respect of any liability, loss or expense incurred arising out of 
or in connection with a breach of the obligations of the Contractor under this Contract. 

When this Contract expires or is terminated, the Contractor must, at the Principal's discretion: 

a) either return to the Principal all records containing Personal information; 
b) retain any material containing Personal Information in a secure manner as approved by the 

Principal; or 
c) destroy or delete any Personal Information. 

This sub-clause will survive the expiration or termination of this Contract. 

51  Intellectual Property  
All Intellectual Property of any nature in or in relation material created, developed, modified or expanded 
by the Contractor (or any officer, employee, agent or sub-contractor of the Contractor) during provision of 
the Works will vest in the Principal upon creation, and the Contractor will have no claim to or interest of 
any nature in such Intellectual Property.  

Immediately before Completion or earlier determination (whichever occurs first), the Contractor must 
deliver up (or caused to be delivered up) to the Principal all of the copyright material and works vesting in 
the Principal pursuant to this clause (if any). 

The Contractor warrants to the Principal that it or any of its officers, employees, agents or sub-contractors 
will not act in any way that contravenes any of the Principal’s Intellectual Property and will not use the 
Principal’s Intellectual Property for any purpose other than in the delivery of the Works.  
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The Contractor indemnifies and will hold harmless the Principal against any damages, costs, claims, actions 
or proceedings arising from, in connection with or related to any unauthorised use of the Principal’s 
Intellectual Property or contravention of the Principal’s Intellectual Property by the Contractor (or any of 
its personnel). 

52  Working with vulnerable persons 
This clause applies if the Works or any part of the Works involves working with or contact with children, 
vulnerable persons and persons with disabilities.  

The Contractor must and ensure that each officer, employee, agent or sub-contractor hold and maintain a 
copy of all required registrations, checks, clearances and any other document required for working with 
children, vulnerable persons and persons with disabilities before engaging or deploying officer, employee, 
agent or sub-contractor in the provision or delivery of the Works (‘Clearances’).  

The Contractor must immediately advise the Principal of any circumstances affecting the currency or validity 
of any of the Contractor or any of its officers, employees, agents or sub-contractors Clearances required 
under this clause, including (without limitation) an interim bar, suspension, exclusion or cancellation.  

The Contractor must provide evidence of its compliance with this clause to the Principal upon request. 

 


